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TENDER QUERY Issue No:  CMD.TQ.05 
 
 
Project: NATIONAL LIBRARY OF AUSTRALIA 
 Reading Room Integration Project   
Contract:  INTERIOR FITOUT Date: 16 January 2014 
 
 
The following sets out responses to questions asked by Tenderers. 
 
ID Date Query Response 
1.1 12.12.13 The request for tender on the Australian Government 

Tender System for the above project does not indicate 
whether the new fit-out has been designed. Is this a 
“construction only” tender or is there a “design and 
construct” component? Could you please clarify? 
 

Paragraph 1 of Schedule 1 in the Statement of 
Requirement notes “construct only” …….there is no “design 
and construct” component. 

1.2 12.12.13 Can you please provide the drawing M-000-001 Legend & 
General Notes as scheduled in the specification. 
 

Drawing M-000-001 is attached.   

1.3 12.12.13 Can you please provide the Fixture and Fittings schedules. 
The architectural specification refers to the Hydraulics 
specification however the hydraulic specification states the 
fixtures and fittings are by architect? 
 

The Fixtures and Fittings Schedule for the toilets is on 
Drawing A4.11 and the Equipment Schedule for the 
kitchens is on Drawing A4.10. The hot water units are per 
Hydraulic Services Drawing H-L01-001 (Note 2). The 2 no. 
Sink Taps for the kitchens are REECE Posh Bristol Sink 
Mixer (4*). 
 

2.1 17.12.13 Can you please provide the Alternative Solution Report. 
 

This report will be made available, if required, to the 
successful tenderer. Tender submissions should be based 
on the design documentation provided. 
 

2.2 17.12.13 Can you please provide the Hazardous Substances Report. 
 

This report will be made available to the successful 
tenderer. Tender submissions should be based on the 
design documentation provided. 
 

2.3 17.12.13 Can you please provide the drawing E-L0G-001 (Rev T01) 
as scheduled in the NDY specification. 
 

Drawing E-L0G-001 is attached. 

3.1 18.12.13 Is there a way to clearly quantify the amount of furniture, 
staff and items being temporarily relocated in each 
instance? 

The quantities, staging and timing will depend on the 
program of work adopted by the tenderer. Total quantities 
to be moved can be taken from the existing floor plans and 
from the site inspection on 14 Jan 2014. 
 

3.2 18.12.13 Are we to allowed to relocate all of the specialty items 
within each Reading Room (i.e. newspapers, manuscripts, 
pictures etc.) and is there any special handling procedures 
required to move these items? If we are to relocate the 
specialty items, can this be quantified? 
 

The relocation of the Library’s collection material 
(newspapers, manuscripts, pictures etc.) will be the 
responsibility of the Library staff. The contractor is not 
permitted to touch collection material. 

3.3 18.12.13 Please confirm the existing Building Control Management 
System? 

The BMS is predominantly TREND with a small number of 
ALC units. The current contracted maintenance service 
provider is Dalkia. 
 

3.4 18.12.13 Is the briefing on 14/01/2014 for the tenderers (i.e. builders) 
only or is it for the tenderers and their trade contractors as 
well? Will there be any separate site inspections for the 
trade contractors? 
 

The site inspection and briefing on 14/01/2014 is for 
buildings and trade contractors. There is only one briefing 
so no separate inspections for trade contractors. 

3.4 18.12.13 Is the loose furniture part of the contract? The Loose Furniture Schedule on Drawing A0.03 includes a 
column headed ‘Purchaser’ that identifies which items are 
to be supplied by the contractor as part of the construction 
contract and which items are to be supplied by the NLA 
(Library). 
 

4.1 08.01.14 Can you please advise where the two drawings (E-L0G-001 
and M-000-001) referenced in Tender Query 03 can be 
downloaded from. 
 

The drawings are only issued with the respective Tender 
Query responses.  
Refer to the specific Tender Query response for the 
attached drawings. 
M-000-001 was issued with TQ.01 
E-L0G-001 was issued with TQ.02 
 

4.2 08.01.14 Please confirm the quantity of LCN/1 (Lockable cupboard) 
in room L1.20, as there is discrepancy between the 
Furniture Schedule A0.03 (1 no. listed) and the Furniture 
Plan A1.16 (3 no. shown). 
 

The Furniture Plan A1.16 is correct. There are 3 x LCN/1 
units  in room L1.20 
 

4.3 08.01.14 Please confirm the quantity of SH1/N (Open shelving) in 
room L1.13, as there is discrepancy between the Furniture 
Schedule A0.03 (5 no. listed) and the Furniture Plan A1.16 

The Furniture Plan A1.16 is correct. There are no SH1/N 
unit in room L1.13 



(none shown). 
 

4.4 08.01.14 Please confirm the quantity of PF1/N (Plan cabinet) in room 
L2.50, as there is discrepancy between the Furniture 
Schedule A0.03 (1 no. listed) and the Furniture Plan A1.26 
(none can be found). 
 

The Furniture Schedule A0.03 is correct. The PF1/N unit in 
room L2.50 is shown dashed under tables HT04/N and not 
labelled. 

4.5 08.01.14 Does the library have enough space on or off site to house 
relocated furniture during the contract works? 
 
If there is offsite storage available, can you please identify 
the location for pricing purposes?  
 
Is there any extra space available within the Library with 
which to house extra Library staff during the construction 
works, so that the total number of construction phases can 
be reduced? 
 

The requirement is that the contractor will organise the 
staging of the works in such a way that the relocations of 
furniture and staff would be accommodated within the areas 
being refurbished. There are no spare spaces outside of the 
scope of works areas shown on the site management 
plans. 

5.1 20.01.14 Drawing A1.11 (Level 1 Demolition 
Plan) – There is a note to “remove all 
existing finishes” and another note 
“existing carpet to remain in areas 
where workstations are retained” Are 
we right to assume that this latter note 
refers to those areas not being 
refurbished? 
 

Yes. The carpet is to remain in the 
areas not being refurbished. 

5.2 20.01.14 Drawing A1.16 (Level 1 Furniture Plan) 
– Existing dashed maps workstations / 
workstation noted as being moved, to 
where? We assume those workstations 
not hatched are to remain?  
  

The dashed workstations are the 
existing workstations in that area which 
are moved slightly to the west to 
accommodate the layout for the new 
Division 1 workstation area. The 
workstations that are not dashed and 
without a furniture code are existing 
and unmoved. 
 

5.3 20.01.14 Drawing A1.16 (Level 1 Furniture Plan) 
– Two shaded workstations to become 
Maps workstations. What are detailed 
requirements if any? 
 

The hatched workstations are existing 
maps workstations relocated from the 
existing Division 1 office layout. These 
are moved into this position to replace 
two regular workstations which will be 
used in the new Division 1 workstation 
area. 
 

5.4 20.01.14 Existing blockwork walls – can you 
nominate which of or if these walls are 
core filled and possibly reinforced? 
 

We are unable to nominate which 
blockwork walls are core filled or 
reinforced. Contractor will need to 
determine. 
 

5.5 20.01.14 Existing floor areas – could you 
nominate which floor areas have been 
topped and will require removal and 
make good to match new levels. 
 

Level 2 is the only floor that has been 
identified as having topping on the slab 
(for the compactus units) which will 
need to be removed to bring the level 
down to match the surrounding floor 
level. Contractor should note that minor 
transitions where walls and other 
elements are removed may need to be 
patched and made good. 
 

5.6 20.01.14 Is the existing compactus to be 
removed from site or to NLA storage? 

The existing compactus is to be 
removed from site and scrapped. 
 

5.7 20.01.14 Who is to determine which of the 
salvaged ceiling tiles are to be reused? 

All ceiling tiles are in good condition 
and are expected to remain in good 
condition upon removal. 
The contractor is to make the judgment 
and determine which of the tiles to 
reuse. If there is doubt, advice can be 
sought from the Architect or Library. 
 
 
 



5.8 20.01.14 Could you provide copies of the existing 
services drawings for those areas to be 
affected? 

Drawings will be made available to the 
successful tenderer. Tender 
submissions should be based on the 
design documentation provided.  
 

5.9 20.01.14 Drawing A1.01 – Modification of 
existing carpet for new pattern. Could 
you provide details? 
 

The existing carpet in this area will be 
continued as the base carpet (CPT1) in 
the new Main Reading Room 
extension. Refer to Drawing A1.02 for 
details of feature carpet pattern. 
 

5.10 20.01.14 Drawing A1.31 – Existing services area. 
What does this area contain? 

The existing services area to be 
demolished contains Male and Female 
toilets, lobby for the toilets (with ATM, 
telephone and water fountain) and a 
store room. 
 

5.11 20.01.14 Are there existing services drawings 
available for site establishment 
purposes, particularly sewer, power and 
water? 
 

There are no existing services drawings 
available. Previous site establishments 
indicate that that there are power and 
water connections available for use. 
Any sewer requirements would be 
expected to be stand alone and not 
connected to the Library’s sewer 
services. 
 

5.12 20.01.14 How much time will the NLA require to 
pack and relocate from each stage 
area? 
 

This can only be determined once 
contractor’s staging plans have been 
advised. The Library will then work with 
the contractor to devise timing plan for 
packing and relocation. 
 

5.13 20.01.14 In the description on the top right hand 
corner of Drawing E-L01-002 it refers to 
architectural Drawings 4.22 & 4.25. 
These drawings cannot be found in the 
architectural set or listed on the 
Drawing Schedule A0.01. Could you 
please provide these drawings or clarify 
the requirements. 
 

The drawings referred to are numbered 
differently in the architectural set. For 
Drawing 4.22 refer to Drawing A5.11 
and for Drawing 4.25 refer to Drawings 
A5.13 - A5.15 

5.14 20.01.14 It is a little difficult to determine the 
exact build-up / extents of the various 
types of partitions from the drawings. It 
is understood that the contractors will 
need to read the floor plans in 
conjunction to the details provided in 
the A3.00 series architectural drawings, 
however does the architect have a 
drawing showing wall codes? 
 

The A3.00 series drawings cover all the 
wall and partition construction details. 

5.15 20.01.14 Drawing A1.10 – Please confirm the 
works required, if any, to the Male 
Toilet L1.67 and Female Toilet L1.68 

The work required is the provision of an 
ambulant cubicle in each toilet and is 
described in Drawing A4.11 
 

5.16 20.01.14 Drawing A5.41 – The 2 no. Brownbuilt 
Plan File Cabinets in the joinery JU5-01 
are not listed in the Furniture Schedule. 
Are they to be included in the tender or 
not? 
 

These two cabinets will be supplied by 
the Library. 

5.17 20.01.14 Drawing A1.46 – Shows HT07/N with 
dimensions of 1500x800 however the 
Furniture Schedule lists this item as 
3000x800. Please confirm. 
 

Drawing A4.16 is correct. HT07/N is 
1500x800 



5.18 20.01.14 The Furniture Schedule lists item 
HT08/N in room LG1.93 however it is 
not shown on the Furniture Plan 
(Drawing A1.46). Please confirm. 
 

This item is to be removed from the 
scope of work. 

5.19 20.01.14 What are the access and restrictions on 
Level LG2 for carrying out plumbing 
connections to the LG1 toilets, 
kitchenette and FHR? 
 

Level LG2 is Library collection stacks 
and stacks staff work areas. Access 
restrictions and work restrictions are the 
same as for the other stack areas. 
 

5.20 20.01.14 Can existing Floor Plan and Reflected 
Ceiling Plan for Level LG2 be provided? 
 

Drawings NLA-AP-LG2-MBP and NLA-
RCP-LG2-MBP are attached. 

5.21 20.01.14 Please advise the amount of staff that 
are required to be relocated in each 
phase. In particular;  

a. How many staff are in the 
Phase 1 Division 1 Offices that 
are required to be relocated 
into the temporary staging 
space in the new Petherick 
Reading Room? 

b. How many staff are in the 
Phase 3 Division 2 Offices that 
are required to be relocated 
into the temporary staging 
space in the old Petherick 
Reading Room? 

 

The number of staff to be relocated for 
each stage will depend on the 
contractor’s staging plan. The 
contractor can determine the 
workstation count from the existing floor 
plans supplied with the tender 
documentation. 

5.22 20.01.14 Can you please confirm whether you 
would like the electronic version of the 
tender submission in Word format or 
PDF format? 
 

We require the electronic tender 
submission to be in PDF format. 

 
Attachments:  NLA-AP-LG2-MBP – Level LG2 Existing Floor Plan 
 NLA-RCP-LG2-MBP – Level LG2 Existing Reflected Ceiling Plan 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
…………………………...………….. 
Charbel Bou-Francis 
Cunningham Martyn Design 
         
Cc: Hugh Lennon National Library of Australia hlennon@nla.gov.au  






