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This Deed of Undertaking is made the





2016 
by
	







 (Tenderer)
(Insert name and ACN/ABN of Tenderer) 



	in favour of 

	









	The NATIONAL LIBRARY OF AUSTRALIA ABN 28 346 858 075 (The Library)
 


RECITALS

A. The Library has issued a Request for Tender (RFT) in relation to the provision of Works.  


B. The Library requires this Deed of Undertaking to be provided by the Tenderer with the Tender.
INTERPRETATION

In this Deed, terms not otherwise defined have the meanings given in the RFT. 

OPERATIVE PROVISIONS

THE TENDERER UNDERTAKES AS FOLLOWS:

1.
The Tenderer offers to provide the Works in accordance with the RFT and on the basis of:

(a)
this completed Schedule 2; and
(b)
the Tender to which this Deed of Undertaking relates.
2.
Where the organisation that a Tender proposes the Library enter into a Contract with is a partnership, each person or organisation forming that partnership is jointly and severally liable to the Library for any offer made in the Tender.

Tender validity period

3.
The Tenderer:

(a)
warrants that the information provided by the Tenderer in the Tenderer Schedules is true; and

(b)
confirms that its Tender remains valid for acceptance for a period of [6 months] after the Tender Closing Time.  

[Tenderers may replace 6 months with a longer period.]
Improper assistance and false or misleading information
4.
The Tenderer warrants that the Tender to which this Deed of Undertaking relates has not been prepared with the benefit of:

(a)
information obtained from a current or former officer or employee of the Commonwealth of Australia (Commonwealth) or the Library in circumstances that constitute a breach of confidentiality or fidelity on the part of that person or a breach of sections 70 or 79 of the Crimes Act 1914 (Cth) or the Public Service Regulations; or

(b)
information otherwise improperly obtained from the Library or any Government Agency.

5.
The Tenderer acknowledges that:

(a)
the Library will be relying on all of the information contained in and all of the representations made in its Tender and any subsequent written and/or verbal clarifications of the Tender for the purposes of evaluating the Tender against Tenders received from other persons; and

(b)
it is a serious offence under Division 137 of the Criminal Code Act 1995 (Cth) to give false and misleading information to the Commonwealth and its officers.
6.
The Tenderer warrants that the Tenderer, and to the best of the Tenderer's knowledge after all reasonable enquiries, any Subcontractors [and [name any consortium members]], through its or their officers, employees or agents, [has/have] not attempted and will not attempt to influence improperly or obtain any special advantage from any officer, employee or contractor, or ex-officer, ex-employee or ex-contractor of the Commonwealth or Library in connection with the preparation of or assessment of any Tender.
Compliance with the RFT
7.
Subject to the Tenderer's response to Schedule 3.7 of the RFT (Tenderer's Compliance with Draft Contract), the Tenderer warrants that it has read, understands and agrees to all conditions, including without limitation obligations and acknowledgments included in the RFT, under which this Deed of Undertaking is provided.
Solvency 
8.
The Tenderer warrants that:
(a)
it and each of its related bodies corporate (as defined in the Corporations Act), principal share and equity holders and any partners are solvent; and

(b)
it is not aware of any process to place the Tenderer or any of its related bodies corporate, principal share and equity holders or partners in liquidation, administration or the equivalent. 

Further information in relation to financial and corporate capability
9.
The Tenderer hereby:
(a)
consents to and authorises the Library, its officers, employees, agents or advisers to:

(i)
undertake any confidential references, probity, credit, security and financial checks as the Library in its sole and absolute discretion requires; and
(ii)
seek any financial information required for the purpose of establishing the financial viability of the Tenderer;  
(b)
undertakes to provide at the Tenderer's expense reasonable assistance to the Library, its officers, employees, agents or advisers to assist it in any checking it wishes to have undertaken under or in respect of its Tender; 
(c)
undertakes to obtain the consents and authorisations of any Subcontractor nominated by the Tenderer in the RFT necessary to facilitate the Library, its officers, employees, agents or advisers to:
(i)
undertake any confidential references, probity, credit, security and financial checks as the Library in its sole and absolute discretion requires; and 

(ii)
seek any financial information required for the purpose of establishing the financial viability of the Tenderer; and

(d)
undertakes to provide access to and authorisation for the Library to inspect relevant financial records of the Tenderer, as considered necessary by the Library for the assessment of corporate capability.

10.
The Tenderer hereby consents to and authorises the Auditor-General or its nominee to access its premises and inspect any documents, records or other information, however stored, in connection with the RFT.  The Tenderer will cooperate as reasonably required with any request for access.
11.
The Tenderer undertakes to obtain the consents, authorisations and cooperation of any Subcontractor nominated by the Tenderer in its Tender necessary to permit the Auditor-General or its nominee to access the Subcontractor's premises and inspect any documents, records or other information, however stored, in connection with the RFT. 

Conflict of interest

12.
The Tenderer declares the following conflict of interest or potential conflict of interest that may apply to its responding to the RFT or providing the Works involving itself, any member of its consortium or a proposed Subcontractor:

[Insert details or write "Nil".]
13.
The Tenderer also declares the following circumstances that may give rise to either an actual conflict or a perception of conflict of interest involving itself, any member of its consortium or a proposed Subcontractor:
[Insert details or write "Nil".]
14.
The Tenderer's proposed method of managing the issues referred to in paragraphs 12 and 13 and any known or potential conflicts of interest that may arise in the course of providing the Works described in this RFT is:

[Insert details or write "Not applicable".]
15.
The Tenderer warrants and undertakes that:
(a)
at the date of submitting the Tender, no conflict of interest, other than a conflict of interest identified above, exists or is likely to arise concerning itself or a related entity affecting the provision of Works should it be successful with its Tender;

(b)
if, before finalisation of the RFT process, a conflict of interest arises concerning itself or a related entity, the Tenderer will notify the Library immediately in writing of that conflict or risk of conflict; 

(c)
it has the resources, or will be able to obtain the resources, likely to be required to properly provide the Works; 

(d)
all necessary authorities and approvals have been obtained in order for it to lodge its Tender; and

(e)
it will comply with all relevant State/Territory laws and, where applicable or desirable, the Work Health and Safety Act 2011 (Cth) or regulations.
Collusive tendering
16.
The Tenderer has not engaged in any collusive bidding, anti-competitive or any other similar unlawful conduct with any other Tenderer or any other person in relation to the preparation or lodgement of its Tender.
17.
Without limiting paragraph 16, to the best of its knowledge, the Tenderer has not proposed any Subcontractor for a significant part of the delivery of the Works that is involved in a Tender being lodged in relation to this RFT by any other organisation.

Acknowledgements
18.
The Tenderer acknowledges that: 

(a)
the requirements and obligations detailed in Schedule 1 (Statement of Requirement) are based on projected future requirements that may vary significantly from current and historical requirements;
(b)
it has conducted its own inquiries, investigations and appraisal of the RFT, including the Works to be provided and any assumptions, uncertainties and contingencies which may have an effect on its Tender;
(c)
it has obtained its own advice on the impact of all relevant legislation on its participation in this RFT process;

(d)
in lodging its Tender it has not relied on any express or implied statement, warranty or representation, whether oral, written or otherwise made by or on behalf of the Library, its officers, employees, agents or advisers, other than any statement, warranty or representation contained in this RFT;

(e)
the Library makes no representation that any other Government Agency will necessarily take up any offer made by the successful tenderer to deliver Works to those Government Agencies on the same terms as the Works provided to the Library;

(f)
the Library may, in its sole and absolute discretion, at any time exercise any rights it has under the RFT or otherwise; and

(g)
the Tenderer is responsible for all costs and expenses related to:

(i)
the preparation and lodgement of its Tender;

(ii)
any subsequent negotiation; and

(iii)
any other action or response in relation to this RFT. 

Judicial decisions in relation to employee entitlements

19.
The Tenderer warrants that neither it nor its proposed subcontractors have had an adverse court or tribunal decision (not including decisions under appeal) for a breach of workplace relations law, work health and safety law or workers' compensation law and has not fully complied, or is not fully complying, with the order.
Declaration in relation to employment practices
20.
The Tenderer declares the following:
[Choose one paragraph (a) and delete the other two.]

(a)
The Tenderer has had no adverse court or tribunal decision for a breach of workplace relations law, work health and safety law, or workers’ compensation law in the two years preceding the date this RFT is released.  
(a)
The Tenderer has had [insert number] adverse court or tribunal decision for a breach of workplace relations law, work health and safety law, or workers’ compensation law in the two years preceding the date this RFT is released.  However, the Tenderer has fully complied or is fully complying with all penalties or orders arising from the court or tribunal decisions.

(a)
The Tenderer has had [insert number] adverse court or tribunal decision for a breach of workplace relations law, work health and safety law, or workers’ compensation law in the two years preceding the date this RFT is released.  The Tenderer has not fully complied with, or is currently not fully complying with  [insert number] of the penalties or orders arising from the court or tribunal decisions declared above, because in each case:

(i)
the decision is currently under appeal or the period allowed for commencing an appeal has yet to expire; or

(ii)
the period allowed for paying the penalty and complying with the order has yet to expire.

(b)
The Tenderer understands its obligations under all applicable workplace relations laws, work health and safety law, and workers’ compensation laws.  The Tenderer undertakes that it complies with all of these obligations.
(c)
The Tenderer agrees that the Library may provide any information collected, or provided to it by the Tenderer during the course of this Tender process to other Commonwealth agencies or regulatory bodies including the Department of Employment, Australian National Audit Office, Fair Work Ombudsman and Fair Work Commission.
(d)
If at any time prior to entry into contact with the preferred Tenderer, any information provided in this declaration changes, the Tenderer agrees to advise the Library of that change within 7 days.

Declaration of compliance with the Building Code
21.
The Tenderer confirms that it has complied with the Building Code 2013 (Building Code), in preparing this Tender.

22.
The Tenderer undertakes that it complies with the Building Code, and has complied with the Building Code from the time of lodgement of this Tender, and that it will require compliance by its related entities (see section 8 of the Building Code).

23.
The Tenderer undertakes to ensure compliance from all Subcontractors and consultants engaged on this project, should it be the successful Tenderer.  All contracts must expressly require compliance with the Building Code.

24.
The Tenderer agrees that it and its Subcontractors and its related entities will provide the Library, the Commonwealth or any person authorised by the Commonwealth, including a person occupying a position in the Fair Work Building Industry Inspectorate, with access to:

(a)
inspect any work, material, machinery, appliance, article or facility;

(b)
inspect and copy any record relevant to the project and works the subject of this Contract;

(c)
interview any person; and

(d)
any document requested under the contract.  The document must be provided within the period specified either in person, by fax or by post, 

as is necessary to demonstrate its compliance with the Building Code.

25.
The Tenderer acknowledges that it is aware the Commonwealth or Minister for Employment may impose a sanction on a Tenderer or contractor that does not comply with the Building Code.

The sanction imposed may include but is not limited to:
(a)
the reporting of the breach to an appropriate statutory body or law enforcement agency (if there is evidence that the breach may also be a breach of a Commonwealth or State law), or industry association;

(b)
issuing of a formal warning that future breaches may lead to more significant sanctions;

(c)
preclusion from tendering for any Commonwealth funded building and construction work for a specified period;

(d)
communication of sanction details to all Commonwealth agencies to ensure a ‘whole-of-Government’ approach;

(e)
publication of details of the breach and identification of the party committing the breach; and 

(f)
a reduction in the number of tendering opportunities that are given.

26.
The Tenderer is to select which of the following subparagraphs in italics is appropriate and delete the remaining subparagraph:

(a)
The Tenderer hereby gives its consent, and confirms that its related entities give their consent, to disclosure by the Library, the Commonwealth, its agencies and ministers, of information concerning the Tenderer’s and its related entities’ compliance with the Building Code and whether or not a sanction has been imposed on the Tenderer and/or related entity of the Tenderer, for the exercise of their statutory and portfolio responsibilities (the Purposes).

OR

(b)
The Tenderer has previously given its consent, and confirms that its related entities have previously given their consent, to disclosure by the Library, the Commonwealth, its agencies and ministers, of information concerning the Tenderer’s and its related entities’ compliance with the Building Code and whether or not a sanction has been imposed on the Tenderer and/or a related entity of the Tenderer for the exercise of their statutory and portfolio responsibilities (the Purposes), and confirms that the Tenderer and its related entities have not revoked that consent.

27.
The Tenderer has obtained or will obtain the consent of each Subcontractor and consultant proposed in its Tender to disclosure by the Commonwealth, its agencies and ministers, of information concerning the proposed Subcontractors, compliance with the Building Code and whether or not a sanction has been imposed on any proposed Subcontractor, for the Purposes. 

28
The Tenderer acknowledges that the consents provided in paragraph 27 are not limited to this Tender process as the Tenderer is expected to comply with the Building Code in future projects.

29.
The Tenderer will ensure that where threatened or actual industrial action occurs on a project, contractors, Subcontractors, consultants or project managers report such action to the Funding Entity.

30.
Where the Tenderer has a Fair Work Act 2009 enterprise agreement that was approved on or after 1 February 2013 that enterprise agreement includes a genuine dispute resolution procedure that includes the following: 

(a)
the ability for employees to appoint a representative in relation to the dispute; 

(b)
in the first instance procedures to resolve the dispute at the workplace level; 

(c)
if a dispute is not resolved at the workplace level, the capacity for a party to the dispute to refer the matter to an independent third party for mediation or conciliation; and 

(d)
if the dispute is still not resolved, the capacity for an independent third party to settle the dispute via a decision binding on the parties. 

Declaration for Privately Funded Projects

31.
The Tenderer declares that, in respect to privately funded projects:

(a)
The Tenderer and its related entities will comply with the Building Code on all the Tenderer’s and its related entities’ future privately funded projects.

(b)
The Tenderer must maintain adequate records of compliance with the Building Code by the Tenderer, its subcontractors and related entities.

(c)
The Tenderer agrees that it and any of its related entities will provide the Library, the Commonwealth or any person authorised by the Commonwealth, including a person occupying a position in the Fair Work Building Industry Inspectorate, with access to:

(i)
inspect any work, material, machinery, appliance, article or facility;

(ii)
inspect and copy any record relevant to the Project the subject of this Contract; and

(iii)
interview any person, as is necessary to allow validation of its compliance with the Building Code.

(d)
The Tenderer agrees that the Tenderer and its related entities will agree to a request from the Library, the Commonwealth or any person authorised by the Commonwealth, including a person occupying a position in the Fair Work Building Industry Inspectorate, to produce a specified document within a specified period, in person, by fax or by post.

(e)
The Tenderer will ensure that the Tenderer and its related entities permit the Library, the Commonwealth or any person authorised by the Commonwealth, including a person occupying a position in the Fair Work Building Industry Inspectorate, to have access to records and to the related entities’ and subcontractors’ premises (to inspect and copy records), as is necessary to ensure that the subcontractors and related entities are complying with the Building Code.
Accreditation under the Australian Government Building and Construction WHS Scheme (the Scheme)

32.
The Tenderer confirms that it has current accreditation under the Scheme.

33.
The Tenderer undertakes to maintain accreditation under the Scheme in performing the Contract, should it be the successful Tenderer, and to require that its related entities are also accredited under the Scheme.

Not precluded from tendering

34.
The Tenderer warrants that it is not precluded from tendering for Australian Government funded building and construction work.
Information Documents
35.
The Tenderer acknowledge and agrees that:

(a)
the Information Documents were provided to the Tenderer by the Library for information purposes only;

(b)
the Tenderer has not in any way relied upon the Information Documents or the relevance, completeness, accuracy or adequacy of the Information Documents, for the purposes of preparing its Tender.

(c)
the Library (or anyone on its behalf) does not warrant, guarantee, assume any responsibility for or make any representation about the relevance, completeness, accuracy or adequacy of the Information Documents or whether or not any other information exists, and nor has it (or anyone on its behalf) done any of these things;

(d)
the Information Documents will not form part of any contract with the Library with respect to the Works; and

(e)
to the extent permitted by law, the Library will not be liable upon any claim by the Tenderer arising out of, or in any way in connection with, the Information Documents.

35.
For the purposes of clause 34 of this Tender Form, Information Documents means:

(a)
the documents forming part of Schedule 1.1; and 

(b)
any other document or amendment to a document which is issued by the Library to the Tenderer prior to the Tender Closing Time and at the time of issue, is expressly stated to be an "Information Document" or an amendment to an Information Document.

Tenderer's contact details

Name of Tenderer  [Tenderer name to be inserted]
Tenderer's ABN/ACN  [Tenderer ABN/ACN to be inserted]
Tenderer's Address  [Tenderer name to be inserted]
Tenderer's Representative:  
Name  [Representative name to be inserted]
Telephone  [Representative's telephone to be inserted]
Facsimile  [Representative's facsimile to be inserted]
Email  [Representative's email to be inserted]
EXECUTED as a deed poll.

SIGNED, SEALED and DELIVERED by the 

[Tenderer] ABN [insert]
Signature of director




Signature of director/secretary


Name






Name
SCHEDULE 3 – TENDER SCHEDULEStc "SCHEDULE 3 – TENDER SCHEDULES" \l 1
Tenderers are to ensure that they provide sufficient information to evaluate their Tenders against all the evaluation criteria in this RFT.  The following Tender Schedules, which Tenderers should complete as part of their Tender, are intended to mirror the Evaluation Criteria set out in this RFT.
Tenderers' compliance with the Conditions for Participation set out in clause Error! Reference source not found. of this RFT will be evaluated by reference to their Tenders and in particular: 
· Form of Offer (Schedule 2); and

· Tender Schedules (Schedule 3.1).
Note, the minimum form and content requirements set out in clause Error! Reference source not found. of this RFT also requires that Tenderers complete this Tender Schedule 3 (among other things). 
SCHEDULE 3.1 – DECLARATION OF COMPLIANCE WITH THE BUILDING CODE AND AUSTRALIAN GOVERNMENT BUILDING AND CONSTRUCTION WHS SCHEME ACCREDITATION tc "SCHEDULE 3.1 – DECLARATION OF COMPLIANCE WITH THE BUILDING CODE AND THE AUSTRALIAN GOVERNMENT BUILDING AND CONSTRUCTION WHS ACCREDITATION SCHEME " \l1
This Schedule must be completed by the Tenderer and lodged with its Tender.  Any Tender in which this Schedule is not completed may be regarded as informal and not considered further in the evaluation of Tenders.
1.
The Tenderer will:
(a)
Describe how the Tenderer has complied with the Building Code in the past (if the Tenderer has undertaken Australian Government funded construction work in the past) and how it will comply if successful.  For example, the Tenderer will:

(i)
comply with the Building Code;

(ii)
require compliance with the Building Code from all Subcontractors before doing business with them;

(iii)
apply the Building Code to privately funded projects that commence after they first lodge an expression of interest or tender for an Australian Government project;

(iv)
ensure that contractual documents allow for a person occupying a position in the Fair Work Building Industry Inspectorate to access sites, documents and personnel to monitor compliance with the Building Code, including privately funded construction sites;

(v)
ensure project managers or head contractors establish appropriate processes to ensure freedom of association;

(vi)
ensure there is a work health and safety management plan for the project;

(vii)
respond to requests for information concerning Building Code-related matters made on behalf of Code Monitoring Group (CMG);

(viii)
where practicable, ensure contractors or Subcontractors initiate voluntary remedial action aimed at rectifying non-compliant behaviour when it is drawn to their attention;

(ix)
ensure that CMG secretariat is notified of any alleged breaches, voluntary remedial action taken or other Building Code-related matters within 21 days of the party becoming aware of the alleged breach; and 

(x)
be aware that and ensure that sanctions applied under the Building Code are enforced including the exclusion of identified parties from work opportunities in accordance with decisions advised by CMG.

(b)
Where the Tenderer proposes to subcontract an element of the work, the Tenderer is either to:

(i)
provide the information detailed at (a) in relation to each Subcontractor; or 

(ii)
detail how the Tenderer intends to ensure compliance with the Building Code by each Subcontractor.  
2.
The Tenderer must insert details of accreditation status or joint venture/alliance arrangements, including the expiry date of accreditation or evidence that accreditation is being sought under the Australian Government Building and Construction WHS Accreditation Scheme. (Regulation 24(h) of the Fair Work (Building Industry – Accreditation Scheme) Regulations 2005 (Cth) outlines provisions applying to joint venture/alliance arrangements that include accredited and unaccredited builders).
	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]




	Tenderer's Name:
	

	Tenderer's Signature:
	
	Date:
	


SCHEDULE 3.2 – NOT USED tc "SCHEDULE 3.2 – NOT USED" \l 1
SCHEDULE 3.3 – UNDERSTANDING OF AND APPROACH TO THE WORKS
This Schedule is to be completed by the Tenderer and lodged with its Tender.

1.
Works solution

1.1
Tenderers are to provide detailed information on their proposed solution to the Library's Schedule 1 (Statement of Requirement), including an indication of how the Tenderer will meet the prescribed performance standards and service levels.

1.2
The Library is also interested in Tenderers' flexibility to adapt to possible changes over the Term of the proposed Contract.  Tenderers should highlight where they consider that they can provide innovation and continuous improvement as part of their solution.

1.3
As part of the response to this Schedule 3.3 please address as a minimum what the approach will be to:

(a)
Control of safety on the site;
(b)
Maintaining safe public access & egress to the site during the Works including:
(i)
Café external area;
(ii)
Front entry;
(iii)
DDA Access ramp; and
(iv)
Fire exit doors;
(c)
Managing the technical issues related to the installation of the sub-panel fixing system for the marble; 

(d)
Protection of Heritage fabric of the building:
(i)
Marble Façade & Columns;
(ii)
Podium;
(iii)
Stairs;
(iv)
Black Granite capping and glass balustrades;
(v)
Copper roof;
(vi)
Windows; and
(vii)
Planter boxes and plants;
(e)
Programming the Works so that the Works delivery meets the Library’s objectives and requirements, noting a program for the Works is also required as part of the Implementation Plan; 

(f)
Access to NLA site and proposed site establishment, including obtaining approval from the National Capital Authority in respect of the location of site sheds:
(i)
Requirement for storage and laydown areas;
(ii)
Site facilities;
(g)
Access to the cornice level including addressing any loading limitations on the podium;
(h)
Access to the Lower roof level;
(i)
Proposed strategy for demolition and recycling the removed marble panels; and
(j)
Methodology for replacement of the marble panels and the roof works. 
	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]




2.
Risk management

2.1
The Library is seeking to ensure that adequate and appropriate risk management strategies are incorporated into procedures for the day-to-day management and delivery of Works.

2.2
Tenderers are to provide a Risk Management Plan which at least includes a preliminary risk assessment which identifies the nature and severity of:

(a)
the risks that will be the responsibility of the contractor;

(b)
the risks that will remain the responsibility of the Library;
(c)
the strategies that will be applied to manage all of the risks identified; 

(d)
any procedures that the Tenderer will have in place in the event that the Tenderer is unable to perform the Works; and

(e)
any other risks considered by Tenderers to be relevant to the management and delivery of the Works; and

The Risk Management Plan must comply with AS/NZS ISO 31000:2009. 
The Risk Management Plan should be tailored to these Works and the project and should not just be a generic plan. 

Subject to any negotiations between the Library and the preferred Tenderer (if any) in relation to the Risk Management Plan, the requirement to fully implement the Plan in the delivery of the Works will form part of the Contract and the Plan itself will also form part of the Contract.  
2.3 
The Library may require the preferred Tenderer to provide, as a precondition to entry into a Contract, a performance guarantee from a related body corporate (as defined in the Corporations Act) in a form and substance that is acceptable to the Library.  

2.4 
The Library may also require, as an additional form of security, an unconditional financial undertaking from an Australian bank on terms that are acceptable to the Library.  The Tenderer must confirm it will provide such guarantees and undertakings, if any, specified in the Contract.  The cost of any unconditional financial undertaking (if required) should be addressed separately and should not be included in the price.
3
Implementation Plan
3.1 
Tenderers are to provide an Implementation Plan which includes details of:

(a)
key milestones; 

(b)
the implementation team proposed by the Tenderer;

(c)
the extent of the Library's involvement;

(d)
stakeholder consultative arrangements, including in relation to the Library's senior executives;

(e)
the establishment of IT, project management, reporting, or other relevant systems, including links to existing systems; and 

(f)
the collection and migration of data (if applicable). 

3.2
The Implementation Plan should be tailored to these Works and the project and should not just be a generic plan. 

3.3
Subject to any negotiations between the Library and the preferred Tenderer (if any) in relation to the Implementation Plan, the requirement to fully implement the Plan in the delivery of the Works will form part of the Contract and the Plan itself will also form part of the Contract.  

3.4
Tenderers are also required to provide a program in the form of Gant chart showing as minimum:
(a)
site establishment activities;
(b)
preparation of the dilapidation report; 
(c)
timing of approval of prototype;
(d)
timing of lower roof replacement and installation of the catwalk;
(e)
timing of removal of Marble panels showing compliance with requirement to remove all panels prior to June 2017;
(f)
procurement of the marble including timing for quarrying, fabrication, inspection and shipping;
(g)
replacement of the marble facade and capping panels; and
(h)
demobilisation and site clean up. 
3.6
Subject to any negotiations between the Library and the preferred Tenderer (if any), it is anticipated that the program will form the basis of any dates required to be included in the Contract (eg Date for Practical Completion). 
3.7
Information on key milestones (in sufficient detail to enable the Library to ascertain the key steps and procedures to be undertaken by the contractor) and curricula vitae of the key manager(s) responsible for implementation must be provided in a separate annex.  The Library reserves the right to interview key managers as part of this RFT evaluation.

	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]




4.
Subcontractors

4.1
If it is proposed that any work is to be performed under Subcontracts, the names and ABNs of the proposed Subcontractors and details of the work proposed to be undertaken by them must be set out in the Tender.  Tenderers should note that the Contract requires that: 

(a)
Subcontractors be approved in writing by the Library before being allotted any part of the work, and the Contract gives the Library the right to not permit the use of Subcontractors; and

(b)
the Tenderer ensures that:

(i)
the work performed by any Subcontractor meets the requirements of the Contract in full; and

(ii)
the subcontract contain certain minimum Library requirements, such as audit rights, privacy, intellectual property, workplace gender quality and security.

4.2
As part of the audit rights contained in the Contract, copies of all orders placed on Subcontractors must be supplied to the Library if requested.

4.3
Tenderers must include details of the subcontractors undertaking the following activities:
(a)
metal deck roofer;
(b)
catwalk installation;
(c)
demolition;
(d)
marble fabrication (in Italy);
(e)
import marble to Australia, storage and delivery (if not tenderer);
(f)
installation of the marble cladding system, including marble panels (if more than one subcontractor proposed, clearly identify responsibilities);
(g)
copper roofing/rainwater goods repair;
(h)
supply and certification of access system to cornice level; and
(i)
recycling (including weight of each material recycled reported on a monthly basis).
	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]



5.
Environmental Considerations
5.1
The Tenderer is to confirm that it is aware of the following Australian Government environmental policies and that it will comply with them (to the extent applicable) when delivering the Works:
(a)
Energy Efficiency in Government Operations Policy – Department of Industry and Science, 2009; and

(b)
Australian Packaging Covenant – Australian Packaging Covenant Secretariat, 2010. 
5.2
Tenderers are to provide details as to how they will use sound environmental management practices in relation to the delivery of the Works, including:

(a)
where possible, the use of energy-efficient technologies;

(b)
the use of energy management technologies;

(c)
the minimisation of hazardous substances derived from or related to the delivery of the Works;

(d)
the use of environmentally friendly disposal methods; and

(e)
the adoption of environmentally friendly packaging materials.

	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]



6.
Work health and safety
6.1
Tenderers are to provide a Work Health and Safety Management Plan which at least:

(a)
identifies all hazards arising from the provision of the Works which present a risk to health and safety of Library employees, contractor personnel and any third parties on Library premises;

(b)
assesses the risks associated with the identified hazards;

(c)
identifies the strategies that will be applied to eliminate the risks or, if it is not reasonably practicable to eliminate the risks, controlling the risks in accordance with a hierarchy of controls; 

(d)
provides for the process to be monitored and reviewed to ensure that the desired outcome has been achieved; 
(e)
identifies how the Tenderer proposes to consult, co-ordinate and co-operate with the Library and all other relevant safety duty holders (including, but not limited to, subcontractors) during the provision of the Works;

(f)
includes all of the content required of a WHS management plan in accordance with the Work Health and Safety Regulations 2011 (Cth); and 

(g)
addresses the following risks identified in the documents:
(i)
mould (including moulds hazardous to health) on the marble panels;
(ii)
possibility of encountering asbestos during the Works;
(iii)
dust;
(iv)
noise; and
(v)
working at heights.
6.2
The Work Health and Safety Management Plan should be tailored to these Works and the project and should not just be a generic plan. 

6.3
Subject to any negotiations between the Library and the preferred Tenderer (if any) in relation to the Work Health and Safety Management Plan, the requirement to fully implement the Plan in the delivery of the Works will form part of the Contract and the Plan itself will also form part of the Contract.  
	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]



7.
Technical materials
7.1
Tenderers are to requested to complete the table below, setting out the materials that they propose to use for specified aspects of the Works. 
	Item
	Information to be provided by tenderer
	Tenderer response 

	1
	Manufacturer of undercut anchors
	

	2
	Manufacturer and type of joint Sealant
	

	3
	Manufacturer and model of structural anchors
	

	4
	Manufacturer and type of Sealer for marble panels
	 

	5
	Details of the access system to be used to carry out works at the cornice level
	

	6
	Name/ information of the fabricator who will coordinate the cutting, honing and polishing of the marble panels from all or some of the selected suppliers
	

	7
	Name/ information of the fabricator who will coordinate the cutting, honing and polishing of the marble panels from all or some of the selected suppliers (if second name required)
	

	8
	Roofing sheeting manufacturer, profile, thickness and finish
	


	Tenderer's Name:
	

	Tenderer's Signature:
	
	Date:
	


SCHEDULE 3.4 – KNOWLEDGE, EXPERTISE, RESPONSIVENESS, RELIABILITY AND PAST EXPERIENCE tc "SCHEDULE 3.4 – KNOWLEDGE, EXPERTISE, RESPONSIVENESS, RELIABILITY AND PAST EXPERIENCE " \l 1
This Schedule is to be completed by the Tenderer and lodged with its Tender.

1.
Past performance

1.1 
Each Tenderer is to provide details of at least three similar projects or engagements of similar size or complexity to the stated requirement.  The following information must be provided at a minimum for each project: 
(a)
project description;

(b)
client organisation;

(c)
referee contact;

(d)
date of commencement and period of association; 

(e)
whether the Works were delivered within the required timeframe;

(f)
the lead time for the delivery of the Works; and 

(g)
brief description, including Works provided, number of personnel involved in the delivery of the services, geographical location, skills that were required, lessons learnt and how these experiences will be applied to the Library.

1.2
All relevant experience will be considered, whether or not that experience is with the Australian Government.
1.3
Each Tenderer is to also provide evidence of consistency of performance in similar projects or engagements of similar size or complexity to the stated requirement.

2.
Newly formed companies

2.1
If the Tenderer does not have an established track record of service delivery (eg if the Tenderer has been recently created to represent a consortium), the Tenderer must provide sufficient information and assurances in the categories requested in paragraph 1 above in order to satisfy the Library that the Tenderer has access to the necessary skills and resources to deliver the Works as required by this RFT and the Contract.

	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]

	Tenderer's Name:
	

	Tenderer's Signature:
	
	Date:
	


SCHEDULE 3.5 – EXPERIENCE AND QUALIFICATIONS OF THE TENDERER'S KEY PERSONNELtc "SCHEDULE 3.5 – EXPERIENCE AND QUALIFICATIONS OF THE TENDERER'S KEY PERSONNEL" \l 1
This Schedule is to be completed by the Tenderer and lodged with its Tender.

Tenderers must provide personal referees for key personnel proposed in the Tender and information about their expertise in relation to the Works.

Tenderers' response to this Schedule must include 
(a)
the proposed team and management structure to be used for the project;

(b)
qualifications and the recent relevant experience of proposed key personnel; 
(c)
the proposed time allocation of staff nominated for the duration of the project as a percentage of their time dedicated to the project is required;
(d)
the capacity of each proposed key person to carry out the project; and 
(e)
details of concurrent workload.

	Role
	Nominated resource
	Hours per week 

Pre site establishment phase
	Hours per week 

Post site establishment 

Phase 1
	Hours per week 

Post site establishment 
Phase 2 (if required 

by program)
	Hours per week DLP


	Executive manager
	
	
	
	
	

	Project Manager 
	
	
	
	
	

	Site Manage/Foreman
	
	
	
	
	

	Foreman/Leading hand
	
	
	
	
	

	Project Admin/Contracts
	
	
	
	
	

	Labourer
	
	
	
	
	


The Tenderer must also include the following associated information:
(f)
Curricula Vitae of key personnel showing qualifications and recent (over the last 5 years) and relevant experience; and
(g)
Organisational Chart for the project showing the relationship of key personnel and their project roles in relation to each other and the Tenderer
	Tenderer's Response

	List Personnel:
	

	Personnel Referees:
	


	Tenderer's Name:
	

	Tenderer's Signature:
	
	Date:
	


SCHEDULE 3.6 – STRATEGIC FIT tc "SCHEDULE 3.6 – STRATEGIC FIT" \l 1
1.
This criterion aims to assess Tenderers on the extent to which their contract performance in the past demonstrates a strategic and cultural fit with the Library which enhances its capability and commitment to deliver the Works throughout the term of the Contract.  The preferred Tenderer will be required to work closely with the Library, and those other entities contracted to the Library in relation to related services, over a period of time.  Accordingly, it is important to the Library to be satisfied that the preferred Tenderer has a demonstrated track record of working closely and cooperatively over extended periods of time with other agencies, particularly agencies with similar functions to the Library.

2.
Tenderers are to provide the following information:

(a)
if the Tenderer has entered into one or more contracts with the Australian Government within the last three years, information about those contracts and how their performance demonstrates that it is able to meet this evaluation criterion.  This information should include the name of relevant projects, the duration, the number of other parties involved (if any) and written referee reports (no more than three projects required);

(b)
if the Tenderer has not entered into a contract with the Australian Government within the last three years, or wishes to provide additional examples, the information referred to in paragraph 2(a) above in relation to other contracts it has entered into within the last three years demonstrating how it is able to meet this evaluation criterion;

(c)
details of any disputes, claims or proceedings involving the Australian Government within the last three years; and

(d)
any other information the Tenderer considers relevant to its assertion that it is able to meet this evaluation criterion.

	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]




	Tenderer's Name:
	

	Tenderer's Signature:
	
	Date:
	


SCHEDULE 3.7 – TENDERER'S COMPLIANCE WITH THE DRAFT CONTRACTtc "SCHEDULE 3.7 – TENDERER'S COMPLIANCE WITH THE DRAFT CONTRACT " \l 1
1.
Statement of Compliance with Draft Contract

1.1
Tenderers are to state in their Tenders their compliance with each clause, Annexure, Schedule or Attachment to or of the draft Contract.  Tenderers can simply respond by stating that they comply with every clause, Annexure, Schedule or Attachment to or of the draft Contract.  
1.2
If a Tenderer does not comply with particular clauses in the draft Contract, it must identify precisely their extent of non-compliance.  Tenderers must also provide reasons for such non-compliance, providing details of any alternative proposal (eg actual drafting of an alternative clause).  Where there will be a price advantage to the Library of accepting the non-compliance or partial compliance proposed by the Tenderer, the Tenderer is to state this in their Statement of Compliance.
1.3.
One shaded box and one table are provided overleaf for Tenderers to indicate either: 

(a)
that they comply entirely with the Contract; or 

(b)
if they do not comply entirely with the Contract, precise details of such non-compliance or partial compliance (including clause references), the reasons for and extent of such non-compliance, and any alternative proposals. 

1.4
The expressions used have the following meaning:

(a)
"complies" means:

(i)
in the case of a clause which imposes a contractual condition, that the condition is agreed to;

(ii)
in the case of a clause which specifies a characteristic or performance to be met by the Contractor, that the Tender must provide the requirement as specified;  

(iii)
in the case of a clause which is of an informative nature only, that the clause has been read and understood and is agreed; or

(iv)
in the case of a clause where information has been requested, that the information has been provided in the required level of detail and in the required format;

(b)
"does not comply" means that the contractual obligation, characteristic or performance requirement of the clause cannot be met by the Tenderer; and

(c)
"partially complies" means that the contractual condition, characteristic or performance requirement by the clause can be substantially met by the offer, subject to certain specified qualifications.

1.5
The Library will consider the Tenderer's Statement of Compliance in its assessment of Tenders under this RFT.

1.6
After the Tender Closing Time, the Tenderer must not seek to alter a clause that it has complied with.  The Library does not intend to negotiate in relation to any clause, Annexure, Schedule or Attachment to or of the draft Contract if the Tenderer's Statement of Compliance concerning the clause, Annexure, Schedule or Attachment contains a response of "complies".
Delete as appropriate:


	We fully comply with the terms of the draft Contract
	We do not fully comply with the terms of the draft Contract (proceed to next table)


Areas of non-compliance or partial compliance with the draft Contract:


	Section
	Partially
Comply
	Do Not
Comply
	Reason
	Alternative Proposals
 (If Any)
	Price reduction if the Library accepts the alternative proposal

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


2.
Confidential information
2.1
The Library will agree to keep confidential any specific information provided under, or in connection with, any resultant Contract where it is appropriate to do so having regard to the matters covered by the guidance on Confidentiality throughout the Procurement Cycle available on the Department of Finance's website at http://www.finance.gov.au/procurement/procurement-policy-and-guidance/buying/contract-issues/confidentiality-procurement-cycle/principles.html (the Guidelines).  Tenderers should note that the Guidelines only allow confidentiality to be maintained in limited circumstances. 
2.2
If Tenderers want information to be treated as confidential following the award of a Contract they need to list in below.  If the Library agrees to the request, this information will be listed in the Contract as confidential.
	Description of information
	Period of confidentiality
	Reason for confidentiality

	
	
	

	
	
	

	
	
	

	
	
	


	Tenderer's Name:
	

	Tenderer's Signature:
	
	Date:
	


SCHEDULE 3.8 – VALUE ADDED SERVICES tc "SCHEDULE 3.8 – VALUE ADDED SERVICES" \l 1
This Schedule is to be completed by the Tenderer and lodged with its Tender.

1.
Additional Services

1.1 
The Library is interested in any value added Services that the Tenderer is able to offer to the Library beyond the service levels and the standards of performance within the Statement of Requirement (Value Added Service).
1.2
Where a Value Added Service is proposed, a Tenderer must:

(a)
separately identify, in detail, the proposed Value Added Service, alternative approach or solution; 

(b)
justify the Value Added Service with explicit reasons; and

(c)
explain the financial impact (including both the impact on the Tenderer's pricing proposal and the impact on the Library's own resource costs) and any other consequences of the Value Added Service.

1.3
When considering a response to this item of Schedule 3.8, the Tenderer should consider:

(a)
the core materials referred to in the draft Contract and Specification (Exhibit 1, draft Contract); 
(b)
the Information Document on Design Assumptions which details:
(i)
the key drivers for the design approach chosen; and
(ii)
assumptions about the construction methodology which underlie the final design.

It is unlikely that the Library would wish to depart from the key drivers for the design (such as reverting to a more traditional approach to attaching the marble panels) but value add proposals could be developed around the construction methodology including such options as:
(a)
access;
(b)
protection;
(c)
program; and
(d)
alternative materials (excluding core materials).
	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]



2. 
Alternative approaches 

2.1 
The Library is prepared to consider, in its sole and absolute discretion, alternative approaches to those requested in this RFT where the Tenderer demonstrates that such alternative approaches may be more beneficial to the Library than the approaches specified in this RFT.  However, the Library will consider an alternative approach only if the Tenderer also provides in its Tender a response that conforms to the approach specified in, and the requirements of, this RFT. 

2.2
Where an alternative approach or solution is proposed, a Tenderer must:

(a)
separately identify, in detail, the proposed alternative approach or solution;

(b)
justify the proposed alternative approach or solution with explicit reasons; and

(c)
explain the financial impact (including both the impact on the Tenderer's pricing proposal and the impact on the Library's own resource costs) and any other consequences of the proposed alternative approach or solution relative to the conforming approach.

2.3
If considering a response to this item of Schedule 3.8, the Tenderer should consider:

(a)
the core materials referred to in the draft contract and Specification; and 
(b)
the Information Document on Design Assumptions which details the key drivers for the design approach chosen. 
Any alternative approach suggested would need to address the Library’s key drivers and the quality objectives behind the specification of core materials.

	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]


	Tenderer's Name:
	

	Tenderer's Signature:
	
	Date:
	


SCHEDULE 3.9 – DUE DILIGENCE – CORPORATE CAPABILITYtc "SCHEDULE 3.9 – DUE DILIGENCE – CORPORATE CAPABILITY" \l 1
This Schedule is to be completed by the Tenderer and lodged with its Tender.

1.
Corporate information

1.1
The Library will examine the corporate capability of the Tenderer to deliver the Works to enable this evaluation.  Tenderers are to provide the following information:

(a)
details of its corporate and ownership structure, including identification of any related bodies corporate (as defined in the Corporations Act).  If the Tenderer is a subsidiary, it must provide full details of the legal and financial relationship between itself and its related bodies corporate;

(b)
business profiles and corporate objectives and priorities of its company and any related bodies corporate;

(c)
the names of all directors and officers of the Tenderer's company and:

(i)
of any related bodies corporate; or

(ii)
if the Tenderer has been formed to represent a consortium, of each of its principal share or equity holders;

(d)
a full description of the Tenderer's current operations; and

(e)
a copy of the Tenderer company's Certificate of Incorporation.

1.2
Tenderers are to disclose any civil or criminal prosecutions within the past five years of the Tenderer and known Subcontractors, any related bodies corporate, or any director or officer of the foregoing concerning any of the following, or any allegation of the following:

(a)
failure to pay any taxes, levies, fees, duties, or other similar payments to the Commonwealth of Australia, to any State or local taxing authority within Australia or to any foreign taxing authority;

(b)
any breaches of any duties imposed by law in Australia or any foreign jurisdiction relating to delivery of works similar to the Works; or

(c)
participation in, or acquiescence to, any practices in the dealing with any government in Australia or any foreign jurisdiction that are unlawful under the law of Australia or the foreign jurisdiction concerned, or (if relating to a related body corporate or director or officer thereof) under the law of any jurisdiction that such related body corporate is subject to.

1.3
Tenderers are to disclose any pending investigation of a similar nature of any of the entities or persons indicated in paragraph 1.1 of this Schedule of which such entity or person has actual notice.

1.4
Tenders are to disclose details of any significant events, including litigation, matters or circumstances which have arisen which may significantly affect the delivery of the Works or which may impact on the financial standing of the Tenderer.

	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]




2.
Insurance


2.1
Tenderers are to provide details of insurance cover held and/or proposed in respect of the Works.  Such details must include, but need not be limited to:

(a)
types of insurance coverage currently held by the Tenderer;

(b)
the amount of cover provided for by each policy; and

(c)
the expiry date of each policy. 

	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]




3.
Changes to corporate structure ownership and support

3.1
Each Tenderer is to confirm that if, after submission of its Tender, there is a change to:

(a)
its corporate structure; 

(b)
its ownership structure; 

(c)
the basis upon which it will have access to the necessary skills, resources or corporate or financial backing to deliver the Works; or

(d)
its insurance coverage;

that may alter any of the information or assurances that the Tenderer has given in its Tender, the Tenderer will promptly notify the Library as to:

(e)
which parts of its Tender (ie relevant pages, sections, clauses, schedules, exhibits and other like references to its Tender, and any other material and information provided to the Library) are to be altered; and

(f)
how they are to be altered.

	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]




4.
Newly formed companies

4.1
If the Tenderer does not have an established track record (eg if the Tenderer has been recently created to represent a consortium), the Tenderer must provide sufficient information and assurances in order to satisfy the Library that the Tenderer will have an appropriate level of corporate and financial backing to deliver the Works as required by this RFT. 

	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY]



5.
Workplace Gender Equality

5.1
Under Australian Government procurement policy, you are obliged to indicate whether or not your organisation is covered by the Workplace Gender Equality Act 2012 (Cth) (the WGE Act).  Your organisation is covered by the WGE Act if it is a ‘relevant employer’, defined as being a non-public sector employer (including higher education institutions, trade unions and not-for-profit organisations) of 100 or more employees in Australia.  For information about the coverage of the WGE Act, contact the Workplace Gender Equality Agency on (02) 9432 7000. 


Yes, I am a relevant employer.  I have attached a current letter of compliance as part of this submission which indicates my compliance with the WGE Act. 


Yes, I am a relevant employer.  I will be providing a current letter of compliance prior to contract. 


No, I am not a relevant employer.
	Tenderer's Name:
	

	Tenderer's Signature:
	
	Date:
	


SCHEDULE 4 – PRICE SCHEDULEtc "SCHEDULE 4 – PRICE SCHEDULE" \l 1 
1.
Tenderers are to include a proposed Price Schedule in their Tender.

2.
Tendered prices for the Works are to include:

(a)
GST (Tenders must indicate separately the amount of GST included in the components of the tendered prices); 

(b)
all charges necessary and incidental to the proper delivery of the Works; and

(c)
any pass through expenses, such as travel and accommodation.

3.
Tenderers are to include details of any assumptions or other caveats on which Tenders are based, the price effect of the assumptions, and information or events required to remove caveats.

4.
The Tenderer are to stipulate whether Tendered prices are firm over the whole of the Contract or are to be subject to rise/fall conditions, which should be described.  It is generally assumed, however, that prices will be fixed for the Term of the Contract.

5.
Tenderers should specify any discount arrangements offered and the requirements for obtaining discounts.

6.
Tenderers should address, where appropriate, cost savings made by possible use of Library equipment.

7.
When determining their proposed pricing, Tenderers should be aware of the functions of the Library and the fact that the successful Tenderer will be required to seek to minimise any disruption to the Library's performance of its functions when performing the Works.

8.
Tenderers should note the Library reserves the right to reduce the scope of the Works during the negotiations phase.  This may be required, for example, in order to ensure a value for money outcome and/or to ensure that the Works can be delivered within the Library’s budget.  Where possible, Tenderers should indicate what the impact on their costs would be if the Library removes any of the Works from scope.
9.
Competitive neutrality requires that Government business activities should not enjoy net competitive advantages over their private sector competitors simply by virtue of public sector ownership.  Accordingly Tenderers from the public sector must demonstrate in the pricing of their Tender that the requirements of competitive neutrality have been met, including payment of relevant taxes and charges, rates of return and cost of funds.  Compliance with the requirements of competitive neutrality may be verified by the Library.  
This schedule is intended to be used for the comparative assessment of tenders, and for the review of progress claims by the successful Tenderer.
	Item
	Tender Price break up (AUD, GST exclusive)
	Tender Price break up (AUD, GST inclusive)
	Tender Price break up (EUR €)
	Exchange rate (EUR:AUD)

	Preliminaries 

	Preliminaries including supervision after hours allowances and site coordination
	
	 
	N/A
	N/A

	Builders compound set up and temporary works
	
	 
	N/A
	N/A

	Other items (please detail)
	
	 
	N/A
	N/A

	Building access 

	

	Access system hire installation and removal including  operator (if required) and all transport & services fees
	
	 
	N/A
	N/A

	Hoardings and protection to podium and public access areas
	
	 
	N/A
	N/A

	Demolition 

	Removal of existing marble capping and façade panels
	
	 
	N/A
	N/A

	Survey
	
	 
	N/A
	N/A

	Repairs to concrete parapet using proprietary concrete repair compound or high strength grout. Allow for:  
	
	 
	
	

	· 10 patches measuring  100 mm diameter and up to 40 mm deep
	
	 
	N/A
	N/A

	· 20 patches measuring 100mm Diameter and up to 20 mm deep
	
	 
	N/A
	N/A

	· 50 patches  measuring 50mm diameter and up to 20 mm deep
	
	 
	N/A
	N/A

	Remove lower roof  including sheeting  box gutter, flashing, and fall protection (if required)
	
	 
	N/A
	N/A

	Supply of Stone cladding 

	Price (ex Carrara Port) for supply and fabrication of marble capping and cornice panels from Canaloni, Italy
	
	 
	
	

	Price (ex Carrara Port) for supply and fabrication of marble capping and cornice panels from Alba Ventura, Italy
	
	 
	
	

	Price (ex Carrara Port) for supply and fabrication of marble capping and cornice panels from Campanilli, Italy
	
	 
	
	

	Price (ex Carrara Port) for supply and fabrication of marble capping and cornice panels from Vennai, Italy
	
	 
	
	

	Shipping costs for shipping marble to Australian port including insurances etc.
	
	 
	
	

	Transportation of marble from Australian port to storage site in Australia including insurances etc. 
	
	 
	N/A
	N/A

	Off-site storage costs for marble including insurances etc. 
	
	 
	N/A
	N/A

	Installation of new Facade system 

	Installation of marble cladding to cornice, including supply, fabrication and installation of all substructure, fixings and associated components.
	
	 
	N/A
	N/A

	New Roofing and Catwalk 

	New metal roof including flashing and insulation
	
	 
	N/A
	N/A

	New 600 wide custom metal catwalk
	
	 
	N/A
	N/A

	Other items (please detail)
	
	 
	
	

	Sub Total  (excluding GST)
	
	N/A
	N/A
	N/A

	GST
	 

	Lump Sum Tender Price total
	
	 
	
	


	Tenderer's Response

	[NOTE TO TENDERERS: ATTACH DETAILS IF NOT CREATED ELECTRONICALLY.  TENDERERS ARE TO COMPLETE ALL PARTS OF THE TABLE ABOVE UNLESS INDICATED ‘N/A’]



	Tenderer's Name:
	

	Tenderer's Signature:
	
	Date:
	


SCHEDULE 4.1 – SCHEDULE OF RATEStc "SCHEDULE 4.1 – SCHEDULE OF RATES" \l 1
Schedule of rates to be used as defined in the draft Contract

Note rates given are to include all costs associated with supervision, supply of materials and equipment, labour, fees and charges and safety and environmental requirements. Additional specific assumptions re access are detailed in each heading.
	Item
	Unit
	Rate (AUD unless otherwise stated, GST exclusive)
	Rate (AUD unless otherwise stated, GST inclusive)

	Additional Façade works assumed to be undertaken while access system still in place 

	Patch repair to concrete structure of cornice using proprietary concrete repair compound or high strength grout; up to 100 mm diameter and 25 mm deep
	each
	 
	

	Patch repair to concrete structure of cornice using proprietary concrete repair compound or high strength grout
	each
	 
	

	· Patches measuring 250mm diameter and up to 50 mm deep
	
	 
	

	· Patches measuring  100 mm diameter and up to 40 mm deep
	
	 
	

	· Patches measuring 100mm Diameter and up to 20 mm deep
	
	 
	

	· Patches  measuring 50mm diameter and up to 20 mm deep
	
	 
	

	Select honed and edge-finished Carrara marble panels from agreed supplier fabricated in Italy and shipped to Australia and transported to Library site 
	m2
	(Include both AUD and EUR together with exchange rate applicable at time of pricing.  To be finalised once Quarry supplier finalised)
	

	Buchtal KerAion cladding support system, comprising twin horizontal rails / BAT Ventilated Façade Rails, supplied and installed onto concrete structure, including clasps for cladding panels
	lm
	(Include both AUD and EUR together with exchange rate applicable at time of pricing unless Australian product used, in which case use only AUD)
	

	Upgrade of Chemical anchor fixings from M8 to M10
	per panel
	 
	

	Nominated undercut cladding fixings 
	per panel
	 
	

	Specially fabricated fixings in capping 
	per panel
	 
	

	Elastomeric joint sealant, closed cell backing rods, supplied and installed
	lm
	 
	

	Replacement Hardwood timber roof battens to match existing nominally 50 mm X 70 mm
	lm
	
	

	Stainless steel Roof sheet flashings
	lm
	 
	

	Removal (demolition) of existing marble cladding panel on columns 
	panel
	 
	

	Removal (demolition) of existing marble cladding panels, including facing and capping, to Level 1 balcony 
	one bay between columns
	 
	

	Traditional replacement of marble panel to column by stonemason
	panel
	 
	

	Traditional replacement of marble panels, including facing and capping, to Level 1 balcony by stonemason
	one bay between columns
	 
	

	Replacement of marble panels, including facing and capping, to Level 1 balcony using the same system as specified for the cornice recladding
	one bay between columns
	 
	

	Removal and replacement of existing joint sealant to marble cladding on columns and Level 1 balcony
	lm
	 
	

	Repairs to soffit marble stucco  render to Lower cornice roof (visible from plaza level)

	m2
	 
	

	Labour rates for work  

	Project manager
	per hour
	 
	

	site Supervisor/foreman normal hours
	per hour
	 
	

	Cladding Installer
	per hour
	 
	

	Stonemason  normal hours
	per hour
	 
	

	Labourer normal hours
	per hour
	 
	

	Building access for further inspection or additional works  

	All costs associated with ongoing Hire beyond the programmed removal date of the proposed access system able to service and allow works at cornice level 
	per week
	 
	

	Mobile plant & operator (if required) able to reach first floor level balcony and allow safe work on marble panels
	per day
	 
	

	All costs including installation and removal, associated with Fixed scaffolding  1 bay wide to 4th floor level
	per week
	 
	

	Crane & operator capable of lifting access systems or additional panels to  podium level
	per day
	 
	

	Possible remedial works requested by NLA access to be via roof or carried out during the Works

	New copper gutters to replace main roof gutter systems 
	lm
	 
	

	Repairs to Main roof rendered parapet and capping
	m2
	 
	

	New copper gutter to replace lower cornice roof gutter 
	lm
	 
	

	Repairs to rendered inside face of  the parapet of the lower roof
	m2
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